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Section A. 1. Program Director

Application Number

This email address identifies you to CIRM. Please use this email address for all 
correspondence with CIRM.

This field should fill automatically, based on the email address. If not, enter the number you 
received via email from CIRM, in the  form “XX9-99999-9”, where “X” is a letter, and “9” is a digit.

Total Part Two Funds Requested for Shared Laboratory Space

Total Part Two Funds Requested for Stem Cell Techniques Course

Project Start Date Construction Start Date

Section A. Project Information

Name
FirstPrefix Middle Last Suffix

Email (office)

Note: All green fields are calculated values. Do not enter a value in the field.

Shared Research Laboratory only Shared Research Laboratory and Stem Cell Techniques Course

Please indicate whether you propose to apply for funding of a Stem Cell Techniques Course along with the Shared 
Laboratory Space, or just the Shared Laboratory Space.

Section A. 2. Facilities Contact

Address

Department

This email address identifies you to CIRM. Please use this email address for all 
correspondence with CIRM.

Name
FirstPrefix Middle Last Suffix

Institution

Other Institution
If your institution is not listed, please 
identify the name of the institution here.

Position Title

Email (office)

Phone Number

City Zip Code

Fax NumberExt

Occupancy Date

NOTE: Please be aware that any information you 

provide in this form will be made publically available.

Limited to 300 Characters

Project Title

Total Capital Funds Requested

1

CL1-00519-1

$1,779,719

Jul 1, 2007 Dec 1, 2007

DavidProfessor Vernon Schaffer

schaffer@berkeley.edu

1936 University Avenue, 2nd Floor

Capital Projects

RobertMr. G Bluhm

University of California, Berkeley

Assistant Director, Project Management

rbluhm@cp.berkeley.edu

(510) 643-7166

CABerkeley 94720-1380

(510) 642-7271

Mar 31, 2008

The Berkeley Human Embryonic Stem Cell Shared Research Laboratory

$ 529,719
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Section A. 3. Public Abstract

See Appendix A.

Section A. 4. Statement of Benefit to California

See Appendix A.
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Section B. Laboratory Renovation Plan

Project Manager

Title

Company/Institution

Construction Supervisor

Title

Company/Institution

Describe plans for development/renovation of the shared laboratory space including fixed equipment costs.  Include a 
description of the current space and how it will be renovated and reconfigured to form the laboratory.  Include as attachments 
one 11x17 page of the current floor plan space and one 11x17 page of proposed floor plan of the renovated space.  Describe all 
renovations that will be done.  Describe how the project will be managed and tracked, as well as how change orders will be 
handled.  For laboratories that are proposed to be located in leased space, provide information regarding the institution's long-
term access to the leased space.   Describe plans and schedule for all phases of development including design, construction, and 
installation of equipment leading to a functional laboratory.  Give a proposed contingency plan in case of cost overruns.  Any 
additional costs due to budget overruns will be the responsibility of the grant recipient. (narrative limited to 3 pages)
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Robert Bluhm

Assistant Director, Project Management

UC Berkeley

Robert Bluhm

Asst Director, Project Management

UC Berkeley

Description of current space and proposed renovations:

The Berkeley Stem Cell Center (http://stemcellcenter.berkeley.edu/), which unites nearly 30 investigators from the University of
California at Berkeley (UCB), Children’s Hospital Oakland Research Institute (CHORI), and Lawrence Berkeley National Laboratory
(LBNL), has several major emphases: (1) mechanisms of human embryonic stem cell (hESC) self-renewal, (2) hematopoietic
development and differentiation, (3) neural development and differentiation, and (4) cardiovascular and muscle tissue
engineering. Numerous collaborations among these scientists and bioengineers have successfully utilized both Federal registry
and non-registry hESC lines; however, a core facility for hESC investigations free of Federal constraints will greatly facilitate this
research.

We therefore propose to establish the Berkeley Human Embryonic Stem Cell Shared Research Laboratory for cell culture and
analysis, which will serve as a central resource to greatly enhance stem cell research in the community. The Laboratory will be
hosted at UCB, which has strong experience in and infrastructure for the administration of such facilities. The resulting resource
will scientifically bridge institutions of the East Bay region by enabling the centralized culture and maintenance of many hESC
lines to benefit numerous investigators and collaborations.

The current space (205 assignable sq ft that is being shared with the Gene Targeting Facility in the Life Sciences Addition) and
resources for non-registry hESC culture are extremely limited. We therefore propose to significantly expand these capabilities.
The new, 285,000 gross sq ft Stanley Biosciences and Bioengineering Building is nearly complete, with the first research groups
moving in during April, 2007. This building will house the laboratories of Stem Cell Center members Conboy, Fletcher, Healy,
Kumar, Li, and Schaffer. Three adjoining rooms in this building with a total of 685 assignable sq ft will be devoted to the Shared
Laboratory for culture and analytical equipment. In addition, we will renovate and equip new space (308 sq ft) in the Life
Sciences Addition to expand its current capacity, as LSA houses numerous members of the Stem Cell Center (Harland, Ngai,
Raulet, Robey, Schissel, Winoto, and Wurmser). Other campus members are in nearby buildings. Importantly, CHORI and LBNL
staff will be provided a local parking permit to optimize access to the Shared Laboratory. The result will be a 1000 sq ft Shared
Research Laboratory with the locations and size to meet the growing demand for hESC research resources on campus and in the
East Bay region.

The Stanley Building is a state-of-the-art laboratory facility for biosciences and bioengineering, and the renovation for CIRM
would be located on the first basement level, sharing a floor with other bioengineering labs in the field of tissue engineering
(Conboy, Healy, and Li) and thereby facilitating a close collaboration among these and other research teams. The building as a
whole co-locates researchers in the fields of structural biology, chemical biology, computational biology, bio-nanotechnology,
imaging, and tissue engineering and is designed to actively promote synergy among these disciplines. The proximity of the CIRM
labs to these teams and their uniquely broad range of specialized labs is intended to stimulate creative and collaborative
research.

The space in Stanley for the CIRM labs (rooms B127, B127A, and B129) was originally designed for surface analysis preparation,
light microscopy, and for PCR/RT-PCR, tailored to the needs of tissue engineering research. The proposed renovations will modify
these spaces to provide space for tissue culture (B127), flow cytometry and materials synthesis (B129), and imaging capabilities
(B127A). Specific components of the renovation are itemized in the budget in Section B.2.
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In the tissue culture room (B127), three 6’ Baker biosafety cabinets will be installed, with laboratory vacuum and seismic
constraint, to provide ample capacity for stem cell investigators. In addition, casework on the east wall will be removed to
provide space for stacked incubators and CO2 tanks, and modifications will be made to the casework on the north wall for lab
gases and for additional storage units. Furthermore, the door currently joining B127 and B127A will be removed and filled, both
to make additional space for the insertion of a biosafety cabinet as well as to remove a source of airflow that could compromise
the clean environment of the room. Next, significant modifications to the mechanical system are required in B129 to house a new
exhausted laminar flow hood for materials synthesis. A number of research groups who will use the Shared Laboratory work on
the design of novel bioactive materials to support and control the proliferation and lineage specific differentiation of hESCs
(Conboy, Healy, Fletcher, Kumar, Li, and Schaffer). Polymer initiators, monomers, and crosslinkers are often toxic, and the laminar
flow hood will protect users from these components. In addition, the hood will provide a clean environment, adjacent to the cell
culture facility, for the synthesis of materials for cell culture applications. Finally, a flow cytometer will be housed in this room (see
Section B.2).

In the microscopy room (B127A), laser safety components must be provided to accommodate a new confocal microscopy system,
additional cooling will be provided by a new fan-coil unit, and ductwork revisions will minimize air turbulence around this
sensitive instrument. Also, a door will be opened on the south side of the room to replace the current door to room B127 (the fire
marshal has preliminarily approved of this scenario).

Additional tissue culture space is also proposed on the 4th floor of the Life Sciences Addition, which was completed in 1988. This
will serve a second major cluster of stem cell researchers in this precinct of the campus and is located in close proximity to the
campus’s Flow Cytometry Facility of the Cancer Research Laboratory. Room 428 LSA will be renovated as a dedicated hESC
culture facility, separate from the gene targeting core. Specifically, in this room an outmoded biosafety cabinet and fixed
casework would be removed and replaced with a new 6’ Baker biosafety cabinet, and an existing new laboratory bench and
microscope table (for an existing standard microscope) will be installed. The result will be an integrated Human Embryonic Stem
Cell Shared Research Laboratory that will foster collaborative research by investigators from UCB, CHORI, and LBNL on non-
registry and registry hES lines.

Project management, tracking and change order management:

The project manager and his team specialize in the design and construction of laboratory projects and have been directly
involved in the development of the Stanley Building. Their knowledge of Stanley’s design and infrastructure systems will be of
great benefit to the execution of the CIRM project. Systematic reviews of the design of the proposed remodels will be
undertaken by the campus’s engineers within Physical Plant and by licensed engineers in Capital Projects. The fire marshal, the
Office of Environment, Health and Safety, and the campus’s Biosafety Officer all formally participate in project reviews.
Preliminary input has already been provided to help guide the proposed program and drawings. During construction, staff and
consultant inspectors are assigned for each discipline – general architectural, mechanical and plumbing, and electrical – to
ensure code compliance and consistency with campus design and engineering standards.

In general for such projects, costs are continually tracked and reported utilizing project management’s standard Facilities Status
Report spreadsheets. Weekly construction meetings are held and action lists tracked. The team always projects the anticipated
cost at completion, flags risks, and recommends corrective actions on a weekly basis. For this scale of project, change orders are
reviewed for entitlement and for fair pricing by the project manager with the technical support of staff engineers highly
experienced in cost review and contractor negotiation for projects of this type.

Plans and schedule for all phases of development:

Key schedule milestones are listed in Section B.1. The project’s goal is to take advantage of the new Stanley Building’s modern
and flexible laboratory infrastructure to minimize the extent of the proposed renovations. The highly targeted nature of the
remodeling allows for cost-effective, rapid design and construction delivery.

Much of the programming and preliminary design have already been completed. It is anticipated that detailed engineering will
be required only in select areas, for example, to serve the new exhausted laminar flow cabinet and to support the new laser
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system. In many areas, carefully pre-qualified building subcontractors may provide any additional engineering and calculations
as needed in order to streamline the schedule and expedite completion. Required regulatory reviews include those by the
campus fire marshal and by the local office of the state architect for accessibility review. Internal reviews include those by
Physical Plant, inspection services, the Office of Environment, Health and Safety, and the campus Biosafety Officer. Pre-reviews
have already been held with the fire marshal, and other proposed design elements are consistent with recently approved systems
already in place in the Stanley Building. It should be noted that this preparatory work will also serve to expedite delivery of this
project.

Contingency plan in case of cost overruns:

Fund 47261, administered by the Office of the Vice Chancellor for Research, holds $550,000 donated by generous UC Berkeley
alumni to support stem cell research on campus. Chancellor Birgeneau and Stem Cell Center Director Randy Schekman have
approved the use of $200,000 from 47261 as matching funds for the equipment portion of this proposal. They have also agreed
that 47261 may be used as necessary to cover any cost overruns in the proposed design and construction budget for this project.
Please see attached letters of support.
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Section B. 1. Schedule/Timeline and Drawdown of Funds Table

Activity/Milestone Start Date

Completion or 

Milestone Date

Request for Planning Funds (10% of 
Construction Costs)

Prepare Preliminary Plans

Approval of PPs

Prepare Working Drawings

Approval of WDs

Request Construction Contract funds (80% 
of Construction Costs)

Advertise for Construction Contract

Award Construction Contract

Construction Activities

Beneficial Occupancy

Notice of Completion

Request Construction Completion Amount 
(10% of Construction Funding)

1

2

3

4

5

6

7

8

9

10

13

14

15

Grant Award (estimate)

Amount of CIRM 

funds to be drawn

“Preliminary Plans” (PPs) represent approximately 35 percent of the design effort, or may be considered the product of 
completing the "Design Development" (DDs) phase of architectural work. 

“Working Drawings” (WDs) represent drawings and specifications from which a contractor may determine the full extent of 
work contemplated in the project for purposes of submitting a bid; may be referred to as completion of “Construction 
Documents” (CDs) phase of architectural work.

Completion of Equipment Purchases11

Request Equipment Purchase funds12

#

Provide a realistic schedule and drawdown of funds for completing each activity/milestone, as indicated below.
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Jul 1, 2007

Jul 1, 2007

Sep 1, 2007

Jul 1, 2007

Aug 31, 2007

Aug 31, 2007

Oct 31, 2007

Apr 15, 2008

Oct 31, 2007

Oct 31, 2007

Nov 30, 2007Nov 1, 2007

Dec 1, 2007

Feb 28, 2008Dec 1, 2007

Apr 15, 2008

Feb 28, 2008

Mar 31, 2008

1,000,000

$ 42,378

$339,020

$ 42,378

Mar 1, 2008
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Section B. 2. Budget

Provide a complete budget for the renovation that includes construction costs, design fees, administration of the project, other 
costs (i.e. installation of equipment) and a construction contingency (limited to 7-10% of the construction budget). Identify the 
amount of CIRM funds requested and the matching funds (construction requires 20% matching funds). Provide a complete 
budget for movable equipment (equipment requires 20% matching funds). (narrative limited to 3 pages)

(Note: An Excel spreadsheet can be attached as long as the total submission for this Section is limited to 3 pages)
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The attached 2 page spreadsheet itemizes each cost, organized by room. The construction contingency has been calculated at
10% of the construction subtotal, given the early programming phase of the project. Also, the contingency is designed to reflect
tight ceiling conditions and potentially restricted access, especially for the new exhaust duct branch and related work that would
be required for the proposed new exhausted laminar flow cabinet. Also, work will occur in dimensionally restricted areas to
accommodate the additional cooling elements for the proposed new laser imaging system.

Costs for planning, design and administrative costs, which total $55,275, have been kept to 13% of the proposed renovation
grant of $423,775. In addition, the institutional renovation match of $105,944 (see Section B.4) is a fraction of what has actually
been invested since January, 2005, in the construction of the proposed hESC Shared Research Laboratory rooms in the Stanley
Building, which also includes casework, mechanical and safety systems.

We also propose to purchase and install moveable equipment to create a state-of-the-art East Bay regional laboratory for
unfettered human embryonic stem cell research. In the Stanley Building, Room B127 will be the cell culture room and will house
four Forma incubators and a Zeiss inverted microscope with fluorescence capabilities for routine imaging with a small CCD
camera and PC computer for documentation. In addition, a refrigerator (Fisher Isotemp) will be placed in B127 for storage of cell
culture reagents. Room B127A will house a Beckman Coulter FC500 analytical flow cytometer for rapid quantification of marker
expression in cultures of hESCs and their progeny. In addition, this room will house -20C, -80C, and cryogenic storage space for
cell culture needs.

Room B129 will house a two photon confocal fluorescence microscope with live cell culture chamber, which will serve several
major needs. First, a number of specimens to be examined are extremely thick, such as hESC cultures inside three dimensional
biomaterials (as well as histology samples), and a 2p instrument will enable visualization deep into these samples. Furthermore,
imaging cell growth and differentiation over time inside culture samples will benefit from the live cell chamber, and the 2p
capabilities will reduce the cytotoxicity inherent in fluorescence imaging. We propose to obtain a Zeiss 510 2p confocal system.

Finally, the Life Sciences Addition, which houses a second cluster of stem cell researchers, will have a second cell culture room to
further increase the capacity and maximize the convenience of the Shared Laboratory for the campus and surrounding
institutions. Two Forma incubators will be installed here. An existing (non-federally funded) microscope and refrigerator would
be utilized. A fluorescence activated cell sorter (FACS) will be housed in the Flow Cytometry Facility (FCF) of the Cancer Research
Laboratory (418 LSA, http://biology.berkeley.edu/crl/), adjacent to the LSA culture room (with 188 sq ft of space for the new
sorter). The FCF is now equipped with two sorters, a Dako-Cytomation MoFlo and a Beckman-Coulter EPICS Elite, which is a
problematic situation. Two sorters for a research community of Berkeley’s size is insufficient to accommodate stem cell research
needs, evident from waiting lists often up to 3 weeks to obtain cell sorting time on an instrument. Furthermore, the EPICS Elite
sorter, which is 16 years old, is a slow sorter whose maintenance is of increasing concern. We therefore propose to
decommission this sorter and replace it with a MoFlo FACS instrument. Coupled with a second operator (proposed in Part One
of this application), this faster sorter will increase the FCF sorting capacity by 50%, which will be devoted to stem cell work.
Furthermore, this new sorting capability will build on the existing FCF infrastructure, which will ensure smooth and experienced
management of the instrument.

The total budget for moveable equipment will be $1,200,000, which will consist of $1,000,000 requested from CIRM, as well as
$200,000 in institutional funding match and $50,000 in Stanley Building construction costs as a match (see Section B.4).

Finally, it should be noted that the renovation budget (Section B) includes provisions for bracing equipment as necessary for
seismic safety. The result of these efforts will be a modern human embryonic stem cell culture facility that will optimize research
and collaboration among East Bay investigators.



Shared Lab Grant Information Form Page

CIRM Shared Research Laboratory Information Form – Part Two

(Revised 03/07/2007)

Budget Category

Section B. 3. Budget Summary Table

Total Budget CIRM Grant Funds Institutional Match

Other Project Costs

Construction Contract Costs

Other Construction Costs (institutional)

Subtotal Construction

Design Fees

Complete the budget summary for the use of CIRM funds. 
Note: All colored fields contain calculated data. Please do not enter anything in those fields.

Administrative Costs

Construction Contingency

Total Construction

Movable Equipment

Total Budget

Gross Square Feet

Assignable Square Feet Const Costs/ASF

Const Costs/GSF
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$ 533.45

$ 433,944 $ 328,000 $ 105,944

$ 7,500 $ 7,500

$ 15,775

$ 39,500

$ 33,000

$1,250,000

$ 105,944$ 335,500$ 441,444

$ 105,944$ 423,775$ 529,719

$ 355,944$1,423,775$1,779,719

1655

 993

$ 320.07

$ 15,775

$ 39,500

$ 33,000

$ 250,000$1,000,000

$ 426.76

$ 256.06



Shared Lab Grant Information Form Page

CIRM Shared Research Laboratory Information Form – Part Two

(Revised 03/07/2007)

Section B. 4. Institutional Commitment

Provide a detailed description of the amount and source of matching funding for each request that requires matching funds.  The 
requirement of matching funds can be satisfied if the institution can document funds, excluding other grant funds, committed to 
similar projects (i.e., renovation of lab space and equipment purchase) after January 1, 2005.  Detail the use of the space after the 
three year period is completed. (narrative limited to 2 pages)
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Construction match:

The institutional match of the renovation portion of the budget consists of a small share of the value of the construction of the
new Stanley Building put in place after January 1, 2005. Construction of Stanley commenced in February, 2003, and is nearing
completion, with the first occupants scheduled to move into the facility in April, 2007. The first two years of construction
comprised demolition of an existing structure, excavation, erection of the structural frame, exterior enclosure of the building,
and provision of major mechanical and electrical building equipment. From January 1, 2005, until the imminent completion,
construction has included partitions and doors, ceilings and all finishes, distribution of ductwork and plumbing systems,
elevators and stairs, and laboratory fixed equipment including casework and fume hoods. Much of this state-of-the-art
infrastructure will be utilized by the proposed CIRM-funded project, which will require only targeted modifications and
customizations of the newly provided space.

The total building construction cost per gross square foot of new Stanley Hall is $411, based on a total building area of 285,000
gsf and a total building construction cost of $117,135,000. The value of the work constructed after January 2005, and
expenditures after that date, is approximately 45% of the total, or approximately $185/gsf.

The area in the Stanley Building proposed for the CIRM-funded renovations is 685 assignable square feet, or 1,142 gross square
feet (assuming a building efficiency of 60%). A contribution of $92.77/gsf (a small share of the actual installed value of $185/gsf)
applied over the 1,142 gsf renovation area would yield a value of $105,944, which is proposed as Berkeley’s 20% institutional
match for the construction part of this project.

Movable equipment match:

We also have funds to match the requested equipment budget. Specifically, Fund 47261, administered by the Office of the Vice
Chancellor for Research, holds $550,000 donated by generous UC Berkeley alumni to support stem cell research on campus.
Chancellor Birgeneau and Stem Cell Center Director Randy Schekman have approved the use of $200,000 from 47261 as partial
matching funds for the equipment portion of this proposal. The remainder of the $50,000 matching funds for equipment will
come from the construction costs of the Stanley Building (as per the March 9th email from Ed Dorrington: “Applicants may use
either renovation funding or equipment funding to provide the matching funds. The RFA does not specify that the matching
funds have to be from the same category of expenditure as the Grant fund request.”) A contribution of $43.78/gsf (again a small
share of the actual installed value of $185/gsf) applied over the 1,142 gsf renovation area would yield a value of $50,000, which
will provide the remainder of Berkeley’s institutional match for the equipment part of this project.

The Chancellor and the Director have also agreed that 47261 may be used as necessary to cover any cost overruns in the
proposed design and construction budget for this project. Please see the attached strong letters of commitment to the Shared
Research Laboratory from Chancellor Birgeneau, Vice Chancellor of Research Beth Burnside, and Director Randy Schekman.

Use of space after 3-year grant period:

We emphasize that Berkeley has a strong interest in establishing this Laboratory as a sustainable, valuable, and long term
resource for the community, analogous to other core facilities on campus such as the Cancer Research Laboratory (established in
1951). The Berkeley Stem Cell Center considers this Laboratory to be a critical research capability and will therefore actively work
to secure non-federal funds for the operation of this stem cell facility beyond 3 years from CIRM, disease foundations, and private
sources.
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Section C. Stem Cell Techniques Course (if applicable)

Based on the information provided in Part One of the application describing the course, include a justification of the additional 
space required and additional equipment requested, if any.  Include additional square footage and provide as an attachment one 
11x17 page of the proposed floor plan of the renovated space. (narrative limited to 1 page)

Limit narrative to visible field area.
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Section C. 1. Schedule and Drawdown of Funds Table (if applicable)

Activity/Milestone Start Date

Completion or 

Milestone Date

Request for Planning Funds (10% of Construction 
Costs)

Prepare Preliminary Plans

Approval of PPs

Prepare Working Drawings

Approval of WDs

Request Construction Contract funds (80% of 
Construction Costs)

Advertise for Construction Contract

Award Construction Contract

Construction Activities

Beneficial Occupancy

Notice of Completion

Request Construction Completion Amount (10% of 
Construction Funding)

1

2

3

4

5

6

7

8

9

10

13

14

15

Grant Award (estimate)

Amount of CIRM 

funds to be drawn

“Preliminary Plans” (PPs) represent approximately 35 percent of the design effort, or may be considered the product of 
completing the "Design Development" (DDs) phase of architectural work. 

“Working Drawings” (WDs) represent drawings and specifications from whicha contractor may determine the full extent of 
work contemplated in the project for purposes of submitting a bid; may be referred to as completion of “Construction 
Documents” (CDs) phase of architectural work. 

“Additional Equipment” represents equipment to be used for the Stem Cell Techniques Course.

Completion of Additional Equipment Purchases11

Request Additional Equipment Purchase funds12

#

Provide a realistic schedule and drawdown of funds for completing each activity/milestone, as indicated below.

11

$ 000

$ 000

$ 000



Shared Lab Grant Information Form Page

CIRM Shared Research Laboratory Information Form – Part Two

(Revised 03/07/2007)

Section C. 2. Budget (if applicable)

Provide a complete budget for the additional renovation that includes construction costs, design fees, administration of the 
project, other costs (i.e. installation of equipment) and a construction contingency (limited to 7-10% of the construction budget). 
Identify the amount of CIRM funds requested and the matching funds (construction requires 20% matching funds). Provide a 
complete budget for additional movable equipment (equipment requires 20% matching funds). (narrative limited to 3 pages)

(Note: An Excel spreadsheet can be attached as long as the total submission for this Section is limited to 3 pages)
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Budget Category

Section C. 3. Budget Summary Table (if applicable)

Total Budget CIRM Grant Funds Institutional Match

Other Project Costs

Construction Contract Costs

Other Construction Costs (institutional)

Subtotal Construction

Design Fees

Administrative Costs

Construction Contingency

Total Construction

Additional Movable Equipment

Total Budget

Gross Square Feet

Assignable Square Feet Const Costs/ASF

Const Costs/GSF

Complete the budget summary for the use of CIRM funds. 
Note: All colored fields contain calculated data. Please do not enter anything in those fields.
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$ 0.00

$ 0.00

$ 0.00

$ 0.00
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Complete, save, and print Part Two of the Shared Research Laboratory Grant Information. 

Submit electronic application as an email attachment to laboratory@cirm.ca.gov no later than 5:00pm PST on March 16, 2007. 

Mail* the original executed Part Two application and five (5) copies to: 

Shared Research Laboratory Grant Application 

California Institute for Regenerative Medicine 
210 King Street 
San Francisco, CA 94107 

 *Mailing must be postmarked no later than March 16, 2007. 

Applications will not be accepted after these deadlines.

Section D. Signature Page

Authorized Organizational Official Date

Project Start Date

Facilities Contact

Print Name Title

Construction Start Date Occupancy Date

Total Part Two Funds Requested for Shared Laboratory Space

Total Part Two Funds Requested for Stem Cell Techniques Course

Total Capital Funds Requested

Program Director Date

Print Name Title

14

Jul 1, 2007

Mr. Robert G Bluhm
Assistant Director, Project Management
Capital Projects
University of California, Berkeley
1936 University Avenue, 2nd Floor
Berkeley, CA 947201380
(510) 643-7166
rbluhm@cp.berkeley.edu

Dec 1, 2007 Mar 31, 2008

$1,779,719

$ 529,719



CIRM Shared Research Laboratory Information Form – Part Two
Supplement

Shared Research Laboratory Information Form Part One Supplement   Page

Provide information on past performance for 3 projects.

Historical Performance

Limit Budget Justification to visible field area.

Project Information

Program Director Name:

Project 1 Project 2 Project 3

Brief Project Title

Original Budget (Total project cost)

Final project cost

Scheduled Completion Date

Gross Square Feet involved

Actual Notice of Completion Date

Assignable Square Feet involved

Approximate number of change orders

Value of all change orders & claims

Type of construction management

Application Number

Please enter the number of laboratory alteration projects completed by the applicant in the past 2 years (in the range of $1-5
million in project cost), and the approximate total dollar value that these projects represent.

Total Laboratory Alteration Projects Approximate Total Value

Laboratory Alteration Projects

1

Latimer 6th Floor Biosci.

$1,279,000

$1,271,000

Aug 31, 2004

3,538

Aug 31, 2004

2,123

3

$ 210,213

Design-Bid-Build

Birge Grnd Fl Phys Sciences

$1,600,000

$1,319,000

Jan 31, 2005

3,667

Jan 31, 2005

2,200

0

$ 000

Other

Latimer 8th Fl Bioscience

$1,320,000

$1,303,000

Aug 31, 2005

3,500

Aug 31, 2005

2,100

0

$ 000

Design-Bid-Build

CL1-00519-1

6 14,591,000















Section B.2 Budget
The Berkeley Human Embryonic Stem Cell Shared Research Laboratory

Renovation Budget
Item No. Description of Work Estimated Cost

Stanley Building Room B127:
1 Remove door to B127A 2,000
2 Furnish and install three 6’ Class A/B3 non-exhausting biosafety cabinets 30,000
3 Extend lab vac to each side of each biosafety cabinet 6,000
4 Install emergency power outlets to serve the biosafety cabinets 8,000
5 Remove existing casework on east side of room 2,000
6 Furnish and install cylinder rack to serve two pairs of stacking incubators 3,000
7 Install emergency power outlets to serve the incubators 8,000
8 Furnish and install Millipore wall-mounted water purification system where shown at Note 15 8,000
9 Add lab vacuum and lab gas on prep bench where shown 6,000
10 Furnish and install doors/drawer combo cabinet in one knee opening area 2,000

of prep bench for additional storage
11 Install adjustable 24” deep shelving on unistrut on either side of the bank 2,500

of biosafety cabinets
12 Replace ceiling tiles with mylar-faced panels 3,000
13 Rekey door B127 500
14 Room and hazard signage 1,000
15 Patch and paint 3,500
16 Seismic anchorage of misc equipment and stacked incubators 4,000

Stanley Building Room B127A:
Provide laser safety requirements due to use of Ultra-Fast Imaging Laser (items 17-19):

17 Laser curtain--fire-rated 2,500
18 Emergency power-off shunt switches 4,500
19 Laser-in-use lights and signage 3,500
20 Fan-coil unit, power and cooling water connections 20,000
21 Localized UPS system for new instrumentation 3,000
22 Electrical outlet, grounding and clean power modifications 10,000
23 Remove air diffusers and replace with linear slot diffusers 3,500
24 Lighting dimmer system 5,000
25 Install new rated door assembly in 1 hour occupancy separation wall 3,000
26 Rekey new door B127A 500
27 Provide new data cabling and terminations 3,000
28 Rebalance and test 4,000
29 Room and hazard signage 1,000
30 Patch and paint 2,500
31 Seismic anchorage of misc equipment 3,000

Stanley Building Room B129:
32 Furnish and install 8’ exhausting vertical laminar flow fume hood 40,000

(NuAire model #NU-156-624 vertical laminar flow clean air wet process fume hood).
33 Provide stainless steel exhaust duct branch and connect to exhaust main 16,000
34 Extend process piping and drains to hood 9,000
35 Modify ceiling at hood 3,000
36 Provide booster fan to overcome static pressure 15,000
37 Power the hood and the booster fan with emergency power 9,000
38 Revise outlets for flow cytometer in existing overhead 6,000

service carrier and convenience outlets on the wall behind it
39 Provide emergency safety shower/eyewash station, extend domestic water 7,500

and route eyewash to drain
40 Rekey door B129 500
41 Provide new data cabling and terminations 3,000
42 Rebalance and test 10,000
43 Room and hazard signage 1,000
44 Patch and paint 5,000
45 Seismic anchorage of misc equipment 4,000

Life Sciences Addition Room 428:
46 Disconnect existing bio-hood from exhaust air duct 1,500
47 Remove and decon existing glove box exhaust 1,000
48 Cap duct in ceiling 500



49 Remove existing sink, bench and upper cabinets & decon 3,000
50 Decon and remove bio-hood 1,500
51 Repair ceiling and walls (patch, sand, paint) as required 2,000
52 Fabricate and install new wet bench 2,500
53 Install two rows of adjustable shelves 1,500
54 Fabricate and install new microscope table 2,500
55 Furnish and install one 6’ Class A/B3 non-exhausting biosafety cabinet 10,000
56 Install electrical for bio-hood, incubators (emergency), centrifuge, 6,000

microscope, undercounter refrigerator and bench
57 Install light on south end of ceiling 2,000
58 Install 2 vacuum lines for bio-hood 2,000
59 Reinstall sink 1,500
60 Assemble hood and incubators, brace as required 1,500
61 Rebalance and test 5,000
62 Room and hazard signage 1,000
63 Seismic anchorage of misc equipment 3,000

SUBTOTAL 1 335,500

Construction Contingency 33,000

SUBTOTAL 2 368,500

Design and engineering fees 15,775
Project management, contract admin and accounting 15,000
Inpection and testing 12,000
Advertising 1,500
Reproduction, as-builts 5,000
CEQA finding 1,000
Fire marshal review and inspections 5,000

TOTAL CIRM FUNDS REQUESTED 423,775

MATCHING FUNDS (20%) (from Stanley Building construction costs) 105,944
See Section B.4 for explanation and detail

Note that Items 13, 26, 27, 40 and 41 are construction items intended to be undertaken by campus 
forces.  Other Items are anticipated to be undertaken by construction contractors.

Movable Equipment Budget 
Item No. Description of Work Estimated Cost

Stanley Building Room B127:
1 Forma Incubators (4) 20,000                  
2 Fisher Refrigerator 5,000                    
3 Zeiss Tissue Culture Fluorescence Microscope 40,000                  

Stanley Building Room B127A:
4 Zeiss Two Photon Confocal Fluorescence Microscope 418,000                 

Stanley Building Room B129:
5 Beckman-Coulter Flow Cytometer 122,000                 
6 Freezers and cryogenic storage 20,000                  

Life Sciences Addition Room 428:
1 Forma Incubators (2) 10,000                  

Life Sciences Addition Room 418:
7 Dako-Cytomation Fluorescence Activated Cell Sorter 565,000                 

TOTAL EQUIPMENT BUDGET 1,200,000

TOTAL CIRM REQUEST 1,000,000
MATCHING FUNDS ($200,000 institutional funds plus $50,000 Stanley Building construction costs) 250,000



 
Appendix A 

RFA 07-01 CIRM Shared Research Laboratories 

Application:  CL1-00519-1    
 
Title:  The Berkeley Human Embryonic Stem Cell Shared Research Laboratory 
 
Public Abstract:   
Investigators from three major regional research and clinical institutions have instituted a stem cell research center.  
Numerous collaborations among our community of investigators have successfully utilized both Federal registry 
and non-registry human embryonic stem cell (hESC) lines in the center; however, the available resources for the 
culture and maintenance of these lines place inherent limitations on the research.  We therefore propose to 
establish a Human Embryonic Stem Cell (hESC) Shared Research Laboratory for cell culture and investigation, 
which will serve as a central resource to greatly enhance stem cell science and technology in the region. 
 
This resource will greatly benefit numerous ongoing research project areas.  First, the ability of human embryonic 
stem cells to self-renew, that is grow and maintain their ability to differentiate into presumably every cell type in the 
adult body, is a hallmark property this is incompletely understood.  Investigations of self-renewal mechanisms will 
lead to improved approaches to mass produce these cells for numerous therapeutic and diagnostic applications.  In 
addition, understanding how hESCs differentiate into blood cells will enhance the treatment of numerous disorders 
including cancer, diabetes, and infectious disease.  Moreover, studying how hESCs differentiate into numerous 
types of neurons will have implications for neurodegenerative disorders, including Parkinson’s Disease and Lou 
Gehrig’s Disease.  Furthermore, regenerative medicine efforts to engineer new cardiomyocytes and blood vessels 
will improve the treatment of heart disease and congestive heart failure, still the leading loss of life in the United 
States.  Importantly, the ability to control and harness hESCs as a limitless source of differentiated blood cells, 
neurons, cardiomyocytes, and other cell types will also greatly enhance high throughput drug screening, toxicology 
screens, and diagnostics efforts.  Finally, novel bioengineering approaches to create robust and scaleable 
technology platforms for expanding, differentiating, and grafting hESCs will benefit all such therapeutic and 
diagnostic applications. 
 
The Shared Research Laboratory will be located in two nearby sites on the host institution, within a new building 
and a modern biological sciences building, to provide convenient access to all researchers on campus and in the 
surrounding community.  The Laboratory will provide a central repository and resource for culture and maintenance 
of numerous lines, and imaging and cytometry analysis.  The Laboratory will also build upon our strong tradition of 
and success with shared core facilities to synergistically enhance our stem cell research capabilities.  The resulting 
culture and analytical facility will thus provide a strong, shared resource to benefit stem cell research in the regional 
community. 
 
Statement of Benefit to California: 
Our Human Embryonic Stem Cell (hESC) Shared Research Laboratory will strongly enhance the scientific, 
technological, and economic development of California.  The most important net benefit will be to human health. 
 
The Laboratory will meld three outstanding research institutions: a university with a history of major contributions to 
the scientific knowledge and technological capabilities of the State, a research institution that bridges basic science 
with clinical translation, and a national laboratory with leading research in genomics and cancer biology.  This 
collective expertise is poised to make major advances in stem cell biology and engineering, which will be greatly 
stimulated by the establishment of a collaborative laboratory for hESC research. 
 
Our proposed Laboratory includes leaders in cell biology, developmental biology, immunology, neuroscience, and 
bioengineering.  This expertise is being applied to understand mechanisms that control hESC self-renewal and 
differentiation, and the resulting advances will help establish California as a leader in stem cell biology.  
Furthermore, our team has leaders in regenerative medicine and bioengineering who apply basic biological 
information to create technology platforms for expanding, differentiating, and grafting hESCs for therapeutic and 
diagnostic applications.  Collectively, this work will impact the treatment of cancer, autoimmune disease, infectious 
disease, heart disease, and neurodegenerative disorders. 
 
Furthermore, we have a long and successful tradition of translating science into practice through interactions with 
industry and the clinic.  Continuing this history in the area of stem cells will enhance the technological strength and 
economic development of the State.  Finally, this Laboratory will provide a collaborative training environment that 
will expose many students and fellows to leading, interdisciplinary science and technology, thereby creating 
valuable future employees of California. 
 




